


BV 3 30163 Kerpener Straße Rurstraße Sülzburgerstraße



Kostenteilung			1 / Funktionsänderung			Gesamt		
			Menge [m²]	EP [€/m²]	Kosten [€]	Menge [m²]	EP [€/m²]	Kosten [€]
	A Verkehrsflächen - Vollausbau	100-160 €/m²	360	160	57.600	360	160	57.600
	B Verkehrsflächen - Teilausbau	80-120 €/m²		120	0			0
	C Verkehrsflächen - Sanierung	40-60 €/m²	890	60	53.400	890	60	53.400
	D Nebenflächen - Vollausbau	80-110 €/m²	200	110	22.000	200	110	22.000
	E Nebenflächen - Teilausbau	50-70 €/m²	685	70	47.950	685	70	47.950
	F Grünflächen - Neuerstellung	30-50 €/m²	165	50	8.250	165	50	8.250
	G Bepflanzung	psch	psch					0
	H Anpassung Entwässerung	psch	psch		2.396			2.396
	I Markierung/Beschilderung	psch	psch		2.396	psch		2.396
Gesamt			2300 m²		193.992 €	2300 m²		193.992 €
Durchschnitt je m²				98 €/m²			98 €/m²	